

Finance and Business Operations Division

Procurement and Contract Services Section Department of Executive Services EXC-FI-0825 Exchange Building, 8th Floor 821 Second Avenue Seattle, WA 98104-1598

206-684-1327 206-684-1486 Fax TTY Relay: 711 www.metrokc.gov

CONSTRUCTION MANAGEMENT SERVICES FOR THE BRIGHTWATER CONVEYANCE PROJECT

RFP No. P43020P ADDENDUM NO. 1

Proposers are hereby notified that the document of said Request for Proposals has been amended as hereinafter set forth:

Ref	Page	Location and Description of Change	
1.1	2 of 30	REQUEST FOR PROPOSALS	
		II. PROJECT BACKGROUND	
		Delete II.A.1.e. in its entirety.	
		Replace with the following:	
		"Ancillary facilities, including above-ground work at the tunnel portals."	
1.2	2 of 30	II. PROJECT BACKGROUND	
		B.1.	
		In the second sentence, delete the following text:	
		"a Safety Relief Facility."	
1.3	24 of 30	VII. DOCUMENTATION	
		A .	
		In the first sentence of paragraph A, delete the text "four (4) bound copies" and replace with the following: "five (5) bound copies".	



1.4	27 of 30	VIII. EVALUATION CRITERIA AND SUBMITTAL INFORMATION		
		B. Work Plan/Level of Effort (LOE)		
		2. Submittal Information		
		Delete VIII.B.2.a.(3) in its entirety and replace with	the following text:	
		"The Work plan/LOE shall be on 11" x 17" paper and format as the example Work Plan/LOE shown in Attached shall print the LOE over a number of pages sufficient information in the LOE large enough to be read with	achment 3. Proposers it to make the	
1.5	1 of 21	ATTACHMENT 1 – SCOPE OF WORK Introduction		
		In second paragraph, insert the following at the end	of the first sentence:	
		"(FIGURE 1 Note: ACTIVITY B03195 – Safety Relie not included in this scope of work)."	f Point construction is	
1.6	1 of 21	ATTACHMENT 1 – SCOPE OF WORK Table 1		
		Delete Table 1 in its entirety and replace with the table below:		
:		Construction Contract	Estimated Construction Contract Value (Notes 1 and 2)	
		Combined Tunnel	\$117.4M	
		Influent/ Effluent Tunnel	\$216.5M	
		Effluent Tunnel	\$84.3M	
		Influent Pump Station	\$49.2M	
		Ancillary/ North Creek Pump station	\$24.3M	
		TOTAL Conveyance Construction	\$491.7M	
1.7	2 of 21	ATTACHMENT 1 – SCOPE OF WORK Phase 2: Construction Phase Services		
		Delete the sentence in parentheses at the end of the second paragraph i its entirety and replace with the following:		
		"(Note: Safety Relief Point construction and Outfincluded in this scope of work)."	all CM are not	



	The state of the s	
3 of 21	ATTACHMENT 1 – SCOPE OF WORK Roles and Responsibilities	
	Insert the following text immediately below the six bulleted items:	
	"King County has obtained or will obtain a license for use of Constructware on the Brightwater project. General information on Constructware is available at its website, www.constructware.com . The license will allow an unlimited number of users.	
	King County's intent is to use Constructware throughout the design and construction phases and allow its use by project participants including the design team, CM team, contractors and others as appropriate. As discussed further in the Phase 1 scope of work, the use of Constructware will be addressed in detail in the Construction Management Plan. This includes the development of contract specifications detailing how the contractors will use Constructware, development of forms and procedures, determining training requirements for all participants, and related tasks. Training will be provided by Constructware, at the County's expense, in accordance with the plan."	
Figure 2	Attachment 1 – Scope of work	
	Remove Figure 2 at the end of Attachment 1 and replace it with the page attached as Attachment 1 to this Addendum No. 1.	
Attachment 5	Remove the front sheet to Attachment 5 and replace it with the page attached as Attachment 2 to this addendum No. 1.	
	Figure 2	

This Addendum No.1 shall form a part of the Request for Proposals document.

Date: October 25, 2004

King County


Finance & Business Operations Division Procurement & Contract Services Section Exchange Building, 8th Floor, EXC-FI-0825

821 Second Avenue

Seattle, Washington 98104

Issued by:

GLBERT F. MYERS Contracts Specialist



Page 1 of 1 Figure 2

Attachment 1 to Addendum 1

ATTACHMENT 5 - NON-DISCRIMINATION AND CONSULTANT DISCLOSURE FORMS

The following listed documents must be completed and submitted by all Proposers with their proposals:

- 1. Affidavit and Certificate of Compliance with King County Code 12.16 (completed by **Prime only**; notarization required.
- 2. Sworn Statement of Compliance with Affirmative Efforts (Sworn Statement of Compliance with Small, Women, and Minority Business Enterprises to be Utilized) (completed by **Prime only**);
- 3. Subconsultant Utilization Form (Small, Women, and Minority Business Enterprises to be Utilized) (completed by **Prime only**);
- Disclosure of Lobbying Activities Notification to Applicants/Bidders including Certification for Contracts, Grants, Loans, and Cooperative Agreements and Continuation Sheet(s) SF-LLL-A (completed by Prime and all Subconsultants with lobbying activities to disclose);
- 5. Contractor's Compliance Statement (Executive Order #11246);(completed by **Prime only**); and
- 6. Certification of Nonsegregated Facilities (Prime and all Subconsultants).

Additional non-discrimination and disclosure forms will need to be provided by the selected Consultant prior to Contract execution. Sample forms are available for review at www.metrokc.gov/finance/procurement/forms.asp under the "Consultant" section.