



King County

Finance and Business Operations Division

Procurement and Contract Services Section

Department of Executive Services

EXC-FI-0825

Exchange Building, 8th Floor

821 Second Avenue

Seattle, WA 98104-1598

206-684-1327

206-684-1486 Fax

TTY Relay: 711

www.metrokc.gov

WEST POINT SOLIDS DIGESTION SYSTEM IMPROVEMENTS

RFP No. E53025E

ADDENDUM NO. 1

Proposers are hereby notified that the document of said Request for Proposals has been amended as hereinafter set forth:

Ref	Page	Location and Description of Change
1-1	19	VIII. EVALUATION CRITERIA AND SUBMITTAL INFORMATION B. Work Plan/Level of Effort (LOE) & Project Schedule, Paragraph 2.a.(1) Delete B.2.a.(1) and replace with the following: “(1) The level of detail should be limited to the hours associated with major tasks and subtasks. Proposers may add additional tasks or subtasks as they choose.”
1-2	Attachment 3	ATTACHMENT 3 – WORKPLAN/LOE & PROJECT SCHEDULE Delete the WorkPlan/LOE in its entirety and replace with the WorkPlan/LOE included as Attachment 1 to this Addendum No. 1. Proposers must download and use the WorkPlan/LOE posted on the County’s website as of the date of this Addendum No. 1. The electronic version of the WorkPlan/LOE can be found at: http://www.metrokc.gov/finance/procurement/rfpdocs/2005/August/Consultants/E53025E/E53025E_ad1_loe.xls <u>s</u>

This Addendum No. 1 shall form a part of the Request for Proposals document.



King County

Finance and

Business Operations Division

Procurement and Contract Services Section

Department of Executive Services

EXC-FI-0825

Exchange Building, 8th Floor

821 Second Avenue

Seattle, WA 98104-1598

206-684-1327

206-684-1486 Fax

TTY Relay: 711

www.metrokc.gov

Date: August 19, 2005

King County

Finance & Business Operations Division

Procurement & Contract Services Section

Exchange Building, 8th Floor, EXC-FI-0825

821 Second Avenue

Seattle, Washington 98104

Issued by: _____


KENNETH E. CURL

Contracts Specialist

Project Title:

West Point Solids Digestion System Improvements

Contract #:

E53025E

Amendment #:

Indicate, at the end of the firm's name - on row 5, if the firm is a (M)inority Business Enterprise, (W)omens Business Enterprise, (S)mall Economically Disadvantaged Business Enterprise, or a (D)isadvantaged Business Enterprise

PHASES / TASKS / SUBTASKS			FIRMS & STAFF		PRIME'S Name	Principal	Proj. Mgr.	Mechanical Engineer	All Others	SUB #1's Name	Principal	Lead	Specialist	All Others	SUB #2's Name	Principal	Lead	Specialist	All Others	SUB #3's Name	Principal	Lead	Specialist	All Others	
Phase or Task #	Task or Subtask #	PHASES / TASKS / SUBTASKS TITLES	% of Total Labor Hours	Total Hours All Firms	Prime's Total Labor Hours	Name (professional staff only)	Name	Name	Name	Name	SUB #1's Total Labor Hours	Name (professional staff only)	Name	Name	Name	SUB #2's Total Labor Hours	Name (professional staff only)	Name	Name	Name	SUB #3's Total Labor Hours	Name (professional staff only)	Name	Name	Name
1	100	Project Management																							
	100.00	Project Management	0%	0																					
Subtotal			0%	0																					
1	200	Engineering Predesign																							
		Alternatives Analysis (subtasks 210, 220, 230)	0%	0																					
		30% Design (subtasks 240, 250, 260)	0%	0																					
Subtotal			0%	0																					
2	300	Final Design																							
		60% Design (subtasks 310, 320)	0%	0																					
		Complete Design (subtasks 330, 340)	0%	0																					
		Construction Cost Estimate/Schedule/Bidding Services (subtasks 350, 360, 370)	0%	0																					
		Community Relations (subtask 380)	0%	0																					
Subtotal			0%	0																					
3	400	Engineering Services During Construction																							
		Submittal Review (subtask 420)	0%	0																					
		Contract Clarifications (subtask 430)	0%	0																					
		Startup, Testing and Operations & Maintenance Manual (subtask 450)	0%	0																					
		Other Services (subtasks 410, 440, 460)	0%	0																					
Subtotal			0%	0																					
TOTAL			0%	0																					
Reflects total hours. Does not reflect the Total Price.																									