REQUEST FOR PROPOSAL

Addendum #2



Department Of Executive Services
Finance and Business Operations Division
Procurement and Contract Services Section
206-684-1681 TTY Relay: 711

ADDENDUM DATE: December 28, 2005

RFP Title: Municipal Solid Waste Compactor

RFP Number: 05-119 JAE

Due Date/Time: January 10, 2006 - 2:00 P.M.

Buyer: Jim Engan, <u>jim.engan@metrokc.gov</u>, (206) 684-1053

This addendum is issued to revise RFP 05-119 JAE, advertised December 1, 2005, as follows:

The bid opening date shall remain the same, Tuesday, January 10, 2006 and 2:00 P.M. exactly.

Ref. No.	Section	PART 2 CONTRACT Location and Action		
1	44 51 13	Section 4 – Technical Specifications, Section 44 51 13– Solid Waste Compactor, Subsection 1.10A.1: Delete: 'eight (8)' Replace with 'twelve (12)'.		
2	44 51 13	Section 4 – Technical Specifications, Section 44 51 13– Solid Waste Compactor, Subsection 1.09C: Delete: Subsection 1.09C in its entirety.		
		Replace with : "C. The Contractor agrees to perform all maintenance and repair work activities in the presence of County personnel, when such personnel are reasonably available, for purposes of demonstrating the maintenance procedures."		
		<u>Questions</u>		
		1Q: Delivery and Installation Timing		
		As we understand it, the County plans to award the compactor contract and issue the Notice to Proceed approximately April 1 st , 2006. Per technical specification 1.10 A 1 on page 24, the contract will require that compactor delivery be no more than 8 months from the date of award. This would mean delivery in December 2006 while the installation will not occur until the early fall of that year. Does the County intend that the unit be completed and stored for 6-8 months before installation? If so can the unit be stored at the factory for most of this period and shipped mid-summer to support a timely installation?		
ı		A: Refer to Addendum No. 2, Ref. #1 (above).		

Ref. No.	Section		PART 2 CONTRACT Location and Action
		2-Q:	Would the County consider a production schedule keyed to a mid- summer shipment date so that the compactor does not have to be stored for an extended period and components are all factory fresh?
		A:	Determination of the shipment date is the responsibility of the Contractor. 48 51 13 – Solid Waste Compactor 1.01.B.1.c Milestone 3 should occur at or near the time determined by the Contractor to coincide with the availability of the building; refer to Section 01100 – Summary of Work, 1.03.
		3Q:	Maintenance
			According to section 1.10 page 24, the contract is to include the contractor providing planned maintenance service and those costs should be in the proposed contract price.
			According to section 44 51 13 part 1.09 C on page 23, "The County shall be allowed to perform all maintenance and repair work in accordance with the stipulated maintenance procedures found in the maintenance manuals provided for the equipment"
			Please explain the situations where the County would perform maintenance as defined in this RFP?
		A:	Refer to Addendum No. 2, Ref. #2.