

REQUEST FOR PROPOSAL

Addendum #2



Department Of Executive Services
Finance and Business Operations Division
Procurement and Contract Services Section
206-684-1681 TTY RELAY: 711

Date: April 21, 2005

RFP Title:	Distributed Antenna System
Requesting Dept./ Div.:	Dept. of Information and Telecommunications Services
RFP Number:	115-05 KAO
Revised Due Date/Time:	May 5, 2005 – no later than 2:00 P.M.
Buyer:	Kathleen Hilliard, Kathleen.hilliard@metrokc.gov , 206-263-4274

This addendum is issued to revise the Original Request for Proposal, dated March 24, 2005 as follows:

1. Change the proposal due date to Thursday, May 5, 2005, at 2:00 P.M. exactly.

2. PART 1 – GENERAL

1.3 PROJECT DESCRIPTION

Add the following new subparagraph B as follows:

B. The County will not allow combination amplifiers.

3. PART 2 – PRODUCTS

2.1 EQUIPMENT REQUIREMENTS

Add the following new subparagraph H as follows:

H. Plenum rated cable shall be used on all cables that are run through conduit, raceway, and cable trays per applicable fire code(s).

Continued on Page 2

TO BE ELIGIBLE FOR AWARD OF THIS INVITATION TO BID, THIS ADDENDUM MUST BE SIGNED AND SUBMITTED ALONG WITH THE ORIGINAL INVITATION TO BID OR UNDER SEPARATE COVER

TO: King County Procurement & Contract Services Section, Exchange Building, 8th Floor, 821 Second Avenue, Seattle, WA 98104-1598. Office hours: 8:00 a.m. - 5:00 p.m., Monday – Friday.

Company Name

Address		City / State / Postal Code	
Authorized Representative / Title	Signature	Phone	Fax
Company Contact / Title	Email	Phone	Fax
Delivery guaranteed: <input type="checkbox"/> Yes <input type="checkbox"/> No	Days after order:	Prompt Payment Discount Terms: _____%-____Days, Net _____	

This Invitation to Bid will be provided in alternative formats such as Braille, large print, audiocassette or computer disk for individuals with disabilities upon request.

REQUEST FOR PROPOSAL - 115-05 KAO

Addendum #2 - Continued

4. PART 3 - EXECUTION

3.1 D GENERAL

Add the following:

D. Any required permits shall be obtained from the City of Renton by the Contractor.

3.1 E Question from pre-proposal:

Can the County coordinate the service agreements with the service owners?

Answer:

No, the County will not be coordinating the service agreements with each service owner. The Contractor is responsible to coordinate with the service providers as specified in 3.1 E. If a wireless provider does not wish to have their signals retransmitted, the County will look to the Contractor to provide the whole design philosophy in their proposal.

5. 3.7 INSTALLATION

Add the following:

F. The County prefers the proposer(s) work between 7:30a.m. to 4:00p.m. Monday through Friday, however the County will be flexible.

G. In situations where the County requires a County escort, proposer(s) shall be required to provide the County with a minimum of a 4-hour response time.

6. PART 4 – TIMELINE

4.1 ESTIMATED PROCUREMENT SCHEDULE

Add the following dates:

Installation, Optimization and Documentation Completed	November 15, 2005
Testing Completed	December 19, 2005

7. ADDITIONAL WALK-THROUGH

The following dates have been established to allow potential proposer(s) an additional opportunity to walk through the Emergency Coordination Center located at 3511 NE 2nd Street, Renton, WA. 98056 to perform signal strength test on the roof if applicable. Proposers are encouraged to bring the drawings that were provided in Addendum No. 1 for your reference.

Walk Through (1)	April 25, 2005 1:00 p.m.
Walk Through (2)	April 26, 2005 1:00 p.m.

Call 206-296-5051 if you have any questions regarding these walk-through dates & times.