

# REQUEST FOR PROPOSAL

## Addendum # 3



Department Of Executive Services  
Finance and Business Operations Division  
**Procurement and Contract Services Section**  
206-684-1681 TTY Relay: 711

**ADDENDUM DATE:** November 8, 2005

RFP Title: **Auto Discovery and Asset Management**

RFP Number: **05-128-LM**

**Revised** Due Date/Time: **November 22, 2005 - 2:00 P.M.**

Buyer: Linda Machno, [Linda.machno@metrokc.gov](mailto:Linda.machno@metrokc.gov), (206) 684-1392

We acknowledge that **Addenda number** \_\_\_\_\_ **to** \_\_\_\_\_ have been delivered to us and have been examined as part of the Contract documents.

This addendum is issued to revise the Original Request for Proposal, dated October 19, 2005 as follows:

**The proposal due date has been changed to November 22, 2005.**

The table located in Exhibit B, Section 10.2 Vendor Support and Training Costs During Installation shall be replaced with the following table:

### **Exhibit B, Section 10.2 Vendor Support and Training Costs During Installation**

Continued on next page.

Company Name		
Address		City / State / Postal Code
Signature	Authorized Representative / Title	
Email	Phone	Fax
Delivery guaranteed: <input type="checkbox"/> Yes <input type="checkbox"/> No	Days after order:	Prompt Payment Discount Terms: %- Days, Net
Prime Proposer <b>SEDB / DBE</b> Certification number (if applicable - see <a href="#">Section 2-3</a> )		

This Request for Proposal Addendum will be provided in alternative formats such as Braille, large print, audiocassette or computer disk for individuals with disabilities upon request.

Project Phase #	Project Phase Name	Not to Exceed Cost, Including Support and Training
One	Project Kickoff/Project Planning for Installing Tool within ITS	\$
Two	Design/Data Mapping of Asset Management Database/Repository	\$
Three	Implementation of any identified changes to the design of the "out of the box" asset management database/repository.	\$
Four	Installation of Asset Management Database/Repository (including data conversion and population)	\$
Five A	Deploying Auto-Discovery Tool in Test Environment(s)	\$
Five B	Testing Auto-Discovery Tool and Asset Management Database/Repository	\$
Six A	Deployment of Auto-Discovery Tool in Operating/Production Environment	\$
Six B	Implementation of Auto Discovery Tool and Asset Management System in Operating/Production Environment	\$
Seven A	Project Planning for Deployment of auto-discovery and asset management tool within all other DES agencies/departments	\$
Seven B	Deployment of auto-discovery and asset management tool within all other DES agencies/departments	\$
Eight	Final Acceptance (including submittal of all requested documentation and sufficient knowledge transfer to allow internal staff to support the system)	\$