300390 South 96th Street - Phase |l

Project Name: South 96th Street - Phase Il

Project Type: Improvements
Project Number: 300390

Contract Number: C13036C

Bid Date: Oct. 25, 2001
Bids Verified: Oct. 26, 2001
Project Length: 1,642 ft

KING COUNTY ENGINEERS ESTIMATE Scarsella Bros SCl Infrastructure,LLC Gary Merlino Const. Co, In

Item Item Unit Total Unit Total Unit Total Unit Total

No. | S.I.N. Description Quantity Unit Cost Cost Cost Cost Cost Cost Cost Cost

Preparation
1 | 0001 |Mobilization Lump Sum LS $40,000{ $ 40,000.00 | $27,500.00 | $ 27,500.00 | $30,000.00 | $ 30,000.00 | $28,350.00 | $ 28,350.00
2 | 0035 |Clearing and Grubbing Lump Sum LS $2,000)$ 2,000.00|$ 5,000.00($ 5,000.00|$ 7,000.00|$ 7,000.00] $10,000.00 | $ 10,000.00
3 | 0050 |Removal of Structure and Obstruction Lump Sum| LS $15,000{ $ 15,000.00 | $ 5,000.00 [$ 5,000.00 | $13,000.00 | $ 13,000.00 | $ 7,500.00 [ $ 7,500.00
4 | 0188 |Removing Temporary Pavement Marking 1,800] LF $0.50| $ 900.00 | $ 0.05]$% 90.00| $ 0101 $ 180.00 | $ 0101 $ 180.00
5 Abandon Monitoring Well 9 EA $250{$ 2,250.00|$ 650.00|$% 5850.00|$% 425.00|$% 3,825.00|% 800.00($ 7,200.00
Grading
6 | 0310 |Roadway Excavation Incl. Haul 800 CY $12.50[ $ 10,000.00 | $ 10.00|$ 8,000.00]% 21.00 |$ 16,800.00| $ 15.00 [ $ 12,000.00
7 | 0431 |Gravel Borrow Incl. Haul 7,900 Ton $9[$ 71,100.00]| $ 9.50|$ 75,050.00| % 10.00 [ $ 79,000.00 | $ 11.00 [ $ 86,900.00
8 Pulverize Asphalt Concrete Pavement 2,260] SY $4|$ 9,040.00 | $ 250|$% 5,650.00]% 265|$% 5989.00]% 250|$ 5,650.00
9 Contaminated Material Excavation 370 Ton $25|$ 9,250.00| % 500|$ 1,850.00|% 6.00|$ 2,220.00]$% 25.00 | $ 9,250.00
10 Disposal of Petroleum Contaminated Material Incl. Haul 370 Ton $55|$ 20,350.00| % 3850 [$ 14,245.00| $ 39.00 [$ 14,430.00| $ 50.00 [ $ 18,500.00
11 Disposal of Dangerous Waste Est. FA $10,000{ $ 10,000.00 | $10,000.00 | $ 10,000.00 | $10,000.00 | $ 10,000.00 | $10,000.00 | $ 10,000.00
Drainage

12 | 7006 |Structure Excavation Class B Incl. Haul 1,044 CY $8($ 8,352.00]| $ 10.00 [ $ 10,440.00 | $ 3.00|$ 3,13200]| % 5.00 [ $ 5,220.00
13 | 7004 |Shoring or Extra Excav. Cl. B (Minimum $2.00/SF) 3,360 SF $2[$ 6,720.00] $ 200|$ 6,720.00]| $ 200|$ 6,720.00]| $ 200($ 6,720.00
14 | 7010 |Gravel Backfill for Trench 34| CY $30|$ 1,020.00| $ 35.00|$ 1,190.00]% 19.00 [ $ 646.00 | $ 25.00 | $ 850.00
15 | 7014 |Gravel Backfill for Drain 2| CY $150( $ 300.00 | $ 75.00 | $ 150.00 | $ 50.00 | $ 100.00 | $ 50.00 | $ 100.00
16 | 1046 |Curb Inlet w/ Through Curb Inlet 6 EA $700{$ 4,20000|$ 525.00|$% 3,150.00|$% 700.00|$ 4,200.00|$% 1,000.00 $ 6,000.00
17 | 7347 [Connection To Drainage Structure 8] EA $300/$ 2,400.00|$ 400.00|$% 3,200.00|$ 500.00|% 4,000.00|$ 500.00|$ 4,000.00
18 | 3132 |Std. Frame & Solid Cover for C.B. 2 EA $400| $ 800.00|$ 225.00|% 450.00|$ 135.00$ 270.00|$ 250.00] % 500.00
19 | 1072 |Hand Placed Riprap 6| CY $125| $ 750.00|$ 100.00 | $ 600.00] $ 100.00 | $ 600.00| $ 150.00] $ 900.00
20 | 1171 |Drain Pipe 8 In. Diam. 14 LF $50| $ 700.00 | $ 2515 | $ 352.10| $ 31.00 | $ 434001 $ 50.00 | $ 700.00
21 Ductile Iron Storm Sewer Pipe 12 In. Diam. 223 LF $35|$ 7,805.00| $ 30.75|% 6,857.25] % 3850|$% 8,58550]% 40.00 | $ 8,920.00
22 CSP Slotted Drain 12 In. Diam. 45 LF $45|$ 2,02500|% 130.15|$% 5856.75]| % 68.00|$ 3,060.00]% 35.00($ 1,575.00
23 Corrugated Polyethylene Storm Sewer Pipe 12 In. Diam. 962| LF $20| $ 19,240.00| % 20.75[$ 19,96150| $ 21.00 [$ 20,202.00| $ 25.00 [ $ 24,050.00
24 Corrugated Polyethylene Storm Sewer Pipe 18 In. Diam. 873] LF $35/$ 30,555.00| % 25.15($ 21,955.95| % 28.00 [$ 24,444.00| % 30.00 [ $ 26,190.00
25 Corrugated Polyethylene Storm Sewer Pipe 48 In. Diam. 50 LF $80|$ 4,000.00]|% 90.15($ 450750]%$ 110.00|$ 5500.00]$% 12500|$ 6,250.00
26 | 1363 |TR. 1 Steel Culv. Pipe 0.064 In. Th. 18 In. Diam. 13 LF $65| $ 845.00 | $ 3575 | $ 464751 $ 58.00 | $ 754.00 | $ 75.00 | $ 975.00
27 | 1995 |Trash Rack 18 In. Diam. 1 EA $500( $ 500.00|$ 550.00 % 550.00] $ 500.00 | $ 500.00| $ 500.00]| $ 500.00
28 | 3091 |Catch Basin Type 1 1 EA $750| $ 750.00|$ 800.00 | % 800.00] $ 600.00 |$ 600.00| $ 1,000.00 [ $ 1,000.00
29 | 3094 |Catch Basin Type 1 w/ Through Curb Inlet 10 EA $850{$ 8,500.00|$ 800.00|$ 8,00000|$% 735.00|% 7,350.00|$% 1,000.00|$ 10,000.00
30 [ 3095 |Catch Basin Type 1-L w/ Through Curb Inlet 7 EA $925|$ 6,475.00|$ 900.00|$ 6,300.00|$% 900.00|$% 6,300.00|$% 1,250.00 % 8,750.00
31 | 3115 |Catch Basin Type 2 48 In. Diam. w/ Manhole Cover 4 EA $2,200|$ 8,800.00|$ 1,800.00($ 7,200.00|$ 1,800.00|$% 7,200.00]% 1,500.00|$ 6,000.00
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300390 South 96th Street - Phase |l

Project Name: South 96th Street - Phase Il Bid Date: Oct. 25, 2001
Project Type: Improvements Bids Verified: Oct. 26, 2001
Project Number: 300390 Project Length: 1,642 ft

Contract Number: C13036C

KING COUNTY ENGINEERS ESTIMATE Scarsella Bros SCl Infrastructure,LLC Gary Merlino Const. Co, In
Item Item Unit Total Unit Total Unit Total Unit Total
No. | S.I.N. Description Quantity Unit Cost Cost Cost Cost Cost Cost Cost Cost
32 | 3101 |Adjust Catch Basin 6] EA $250/$ 1500.00|$ 200.00|$% 1,200.00|$ 250.00|% 1500.00|$% 500.00|$ 3,000.00
33 70"x84" Arch x 18 In. Diam. CSP Saddle Branch 1] EA $1,250/$ 1,250.00|$ 1,500.00|$% 1,500.00|%$ 2,000.00|$ 2,000.00|$ 1,000.00|$ 1,000.00
Liquid Asphalt
34 not used
Asphalt Treated Base
35 | 5510 |Asphalt Treated Base 3,150 Ton $28| $ 88,200.00 | $ 31.00|$ 97,650.00] % 30.75|% 96,862.50 ] % 30.00 94,500.00
Asphalt Concrete Pavement $ -
36 | 5711 |Planing Bituminous Pavement 400 SY $11|$ 4,400.00 | $ 6.00|$ 2,400.00]|$ 7.00|$ 2,800.00]|% 5.00 2,000.00
37 | 5767 |Asphalt Conc. Pavement Cl. B Incl. Driveways 2,370 Ton $35($ 82,950.00 | $ 4050 | $ 95,985.00 | $ 37.65|% 89,23050] % 36.00 85,320.00
Erosion Control & Landscaping $ -
38 | 6414 |Seeding, Mulching and Fertilizing 0.5] Acre $2,400{$ 1,200.00|$ 2,000.00|$ 1,000.00]$ 1,500.00 |$ 750.00 | $ 2,000.00 1,000.00
39 | 6489 |Temporary Water Pollution / Erosion Control Est.| FA $10,000{ $ 10,000.00 | $10,000.00 | $ 10,000.00 | $10,000.00 | $ 10,000.00 | $10,000.00 10,000.00
40 | 6400 |Topsoil Type C 140| CY $25/$ 3,500.00 | $ 25.00($ 3,500.00| % 25.00($ 3,500.00|% 30.00 4,200.00
41 Catch Basin Inlet Protection 9] EA $200{$ 1,800.00|$ 80.00 | $ 720.00] $ 35.00 | $ 315.00] % 70.00 630.00
Traffic
42 | 6821 |Paint Line 4,950 LF $0.30({$ 1485.00]%$ 010($ 495.00] % 012 $ 594.00| $ 0.12 594.00
43 | 6829 |Plastic Stop Line 60| LF $5.50| $ 330.00] % 5.00 [ $ 300.00] $ 525(% 315.00] % 6.00 360.00
44 | 6884 |Raised Pavement Marker Type 2 0.35| Hund $800| $ 280.00] $ 650.00 | $ 22750|$ 685.00 | $ 239.75|$ 700.00 245.00
45 | 6888 |Temporary Pavement Marking 1,800 LF $0.40| $ 720.00 | $ 020 ]$% 360.00 | $ 0.10]$ 180.00 | $ 0.10 180.00
46 | 6959 |Temporary Traffic Control Devices Lump Sum| LS $5,500.00{$ 5,500.00|$ 2,500.00|$ 2,500.00|% 9,500.00|$ 9,500.00]$% 2,000.00 2,000.00
47 | 6979 |Traffic Control Labor 1,920( Hour $26|$ 49,920.00 | $ 35.00 | $ 67,200.00] % 36.75|% 70,560.00] % 37.00 71,040.00
Other ltems $ -
48 | 7018 |Water 20| MGal $35| $ 700.00| $ 40.00 | $ 800.00 | $ 32.00 | $ 640.00 | $ 50.00 1,000.00
49 | 7046 |Adj. Existing Monument Case & Cover to Grade 2| EA $300| $ 600.00 | $ 200.00 | $ 400.00 | $ 300.00 | $ 600.00 | $ 500.00 1,000.00
50 | 6705 |Cement Conc. Curb and Gutter 2,690 LF $9|$ 24,210.00] % 10.00 | $ 26,900.00] $ 9.50 [$ 25,555.00| % 15.00 40,350.00
51 Reinf. Cement Conc. Curb and Gutter 715 LF $20[ $ 14,300.00 | $ 28.00 | $ 20,020.00] % 20.00 | $ 14,300.00] % 25.00 17,875.00
52 | 7552 |Construction Geotextile for Soil Stabilization 2,300 SY $2.50($ 5,750.00 | $ 125|$ 2875.00]%$ 125|$ 2875.00]% 1.50 3,450.00
53 | 7556 |Construction Geotextile for Temporary Silt Fence 400/ LF $5/$ 2,000.00]$% 5.00|$ 2,000.00]|$% 400|$% 1,60000]|% 5.00 2,000.00
54 | 7559 |Construction Geotextile for Separation 1,350 SY $4|$ 5,400.00]$ 125|$ 168750]% 1.00|$ 1350.00]% 1.50 2,025.00
55 Disposal of Contaminated Groundwater Incl. Haul Est.| FA $60,000{ $ 60,000.00 | $60,000.00 | $ 60,000.00 | $60,000.00 | $ 60,000.00 | $60,000.00 60,000.00
56 Dewatering Lump Sum| LS $30,000/ $ 30,000.00 | $10,000.00 [$ 10,000.00 | $13,000.00 | $ 13,000.00] $ 1,000.00 1,000.00
57 Spill Prevention Plan Lump Sum| LS $1,000.00{$ 1,000.00|$ 1,000.00|$ 1,000.00|%$ 1,500.00|$ 1,500.00]% 500.00 500.00
Total| $701,622.00 $677,660.80 $ 696,808.25 719,999.00
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300390 South 96th Street - Phase |l

Project Name: Bid Date:

Project Type: Bids Verified:
Project Numbi(Project Length:

Contract Number: C13036C

Oct. 25, 2001

Oct. 26, 2001

1,642 ft

Mid-Mountain Contractors

C.A. Goodman Const.

Westwater Const.

Dennis R Crai

Item Unit Total Unit Total Unit Total Unit Total

No. | S.I.N. Cost Cost Cost Cost Cost Cost Cost Cost

1 |0001| $58,795.00 | $ 58,795.00 | $40,000.00 [ $ 40,000.00 | $ 73,000.00 [ $ 73,000.00 | $ 97,150.00 | $ 97,150.00
2 |0035|% 4,500.00 % 4,500.00| $30,000.00 | $ 30,000.00 | $10,000.00 | $ 10,000.00|$ 2,743.00|$ 2,743.00
3 |0050|%$ 2,000.00$ 2,000.00|% 5,00000|% 5,000.00]|$%$10,000.00|% 10,00000|$ 4,841.00|% 4,841.00
4 [0188] % 0.10 | $ 180.00 | $ 005($% 90.00| $ 010 $ 180.00 | $ 0.06 | $ 108.00
5 $ 500.00|$% 4500.00]$ 550.00|$% 4,950.00|% 500.00[$ 4,500.00]|% 525.00 |$ 4,725.00
6 |0310] $ 25.00 | $ 20,000.00 | $ 16.50 [ $ 13,200.00 | $ 30.00 | $ 24,000.00| $ 1950 [ $ 15,600.00
7 (0431] $ 13.00 | $102,700.00 | $ 11.00 [ $ 86,900.00 | $ 17.00 | $134,300.00 | $ 11.80 [ $ 93,220.00
8 $ 3.00|$ 6,780.00] % 150(|$ 3,390.00]$% 1.00|$ 2,260.00]$% 3.25|% 7,345.00
9 $ 8.00|$ 2960.00]9% 1050 [$ 3,885.00]| $ 50.00 | $ 18,500.00 | $ 6.00|$ 2,220.00
10 $ 4500 | $ 16,650.00 | $ 50.00 | $ 18,500.00 | $ 60.00 | $ 22,200.00| $ 80.15 | $ 29,655.50
11 $10,000.00 | $ 10,000.00 ] $10,000.00 | $ 10,000.00 | $10,000.00 | $ 10,000.00] $ 10,000.00 [ $ 10,000.00
12 | 7006 ]| $ 400|$ 4,176.00]| $ 15.00 [ $ 15,660.00 | $ 15.00 [ $ 15,660.00 | $ 23.20 | $ 24,220.80
13 | 70041 $ 200|$ 6,720.00] % 200|$ 6,72000]| $ 200|$ 6,720.00]| $ 240|$ 8,064.00
14 | 70101 $ 35.00 | $ 1,190.00]$% 25.00 [ $ 850.00 | $ 35.00|$ 1,190.00]$ 3250 ($ 1,105.00
15 | 70141 $ 50.00 | $ 100.00 | $ 25.00 [ $ 50.00 | $ 4500 | $ 90.00| $ 75.00 | $ 150.00
16 |1046|$ 900.00|$ 5,400.00]$% 600.00($% 3,600.00|% 700.00($ 4,200.00]|% 924.60 |$ 5,547.60
17 | 7347|$ 1,000.00| $ 8,000.00]$ 1,500.00 |$ 12,000.00|$ 200.00 ($ 1,600.00]| % 75450 |$ 6,036.00
18 | 3132|$ 230.00| % 460.00 | $ 325.00 | $ 650.00 ] $ 300.00 | $ 600.00 | $ 225.00 | $ 450.00
19 | 10721 $ 85.00 | $ 510.00 | $ 50.00 | $ 300.00 | $ 80.00 [ $ 480.00 | $ 55.00 | $ 330.00
20 [1171] $ 17.00 | $ 238.00 | $ 25.00 [ $ 350.00 | $ 40.00 | $ 560.00 | $ 2575 $ 360.50
21 $ 50.00 | $ 11,150.00]$ 100.00|$ 22,300.00 | $ 75.00 |$ 16,725.00| $ 62.00 | $ 13,826.00
22 $ 55.00 | $ 2,475.00] $ 70.00 |$ 3,150.00]$ 75.00 |$ 3,375.00| $ 111.95($ 5,037.75
23 $ 28.00 | $ 26,936.00 | $ 25.00 | $ 24,050.00| $ 60.00 | $ 57,720.00| $ 28.40 | $ 27,320.80
24 $ 32.00 | $ 27,936.00 ]| $ 28.00 |$ 24,44400| $ 65.00 | $ 56,745.00| $ 43.20 | $ 37,713.60
25 $ 14500|% 7,250.00]$ 250.00|$ 12,500.00|$ 400.00 [$ 20,000.00| $ 132.70 [$ 6,635.00
26 |[1363] $ 40.00 | $ 520.00 | $ 30.00 [ $ 390.00|$ 150.00($ 1,950.00] % 39.25 ([ $ 510.25
27 |1995|$ 600.00 | % 600.00| $ 300.00 | $ 300.00]$ 500.00 |$ 500.00 | $ 563.00 | $ 563.00
28 |3091|$ 950.00| % 950.00|$ 700.00 | $ 700.00]$ 900.00 | $ 900.00|$ 1,266.00 |$ 1,266.00
29 (3094 $ 1,000.00 | $ 10,000.00|$ 800.00|$ 8,000.00|% 1,000.00|%$ 10,000.00|$ 1,327.00|% 13,270.00
30 (3095 % 1,500.00 | $ 10,500.00|$ 900.00|$ 6,300.00|% 1,200.00|$ 8,400.00|$%$ 1,434.00|% 10,038.00
31 (3115]|% 1,850.00($ 7,400.00|$ 2,000.00 |$ 8,000.00|$ 2,000.00|$ 8,00000]% 2,026.00|% 8,104.00
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300390 South 96th Street - Phase |l

Project Name: Bid Date:

Project Type: Bids Verified:

Project Numbi(Project Length:

Contract Number: C13036C

Oct. 25, 2001
Oct. 26, 2001

1,642 ft

Mid-Mountain Contractors

C.A. Goodman Const.

Westwater Const.

Dennis R Crai

Item Unit Total Unit Total Unit Total Unit Total
No. | S.I.N. Cost Cost Cost Cost Cost Cost Cost Cost
32 [3101]$ 200.00($ 1,20000|% 200.00|$ 1,200.00|$% 200.00|$ 1,200.00]% 325.00 |$ 1,950.00
33 $ 1,200.00 | $ 1,200.00]$ 500.00 % 500.00|$ 1,500.00 ($ 1,500.00|% 1,354.00 (% 1,354.00
34
35 [5510] $ 36.00 | $113,400.00 | $ 38.00 | $119,700.00 | $ 33.00 | $103,950.00 | $ 32.80 | $103,320.00
36 [5711] $ 8.00|$ 3,200.00]$% 8.00|$ 3,200.00]|$% 500|$% 2,000.00]$% 9.50|$ 3,800.00
37 |5767] $ 43.00 | $101,910.00 | $ 40.00 | $ 94,800.00 | $ 38.00 | $ 90,060.00 | $ 40.20 | $ 95,274.00
38 |6414]$ 2,000.00 | $ 1,000.00]$% 2,500.00|$ 1,250.00|% 2,000.00|$ 1,00000|% 1,500.00|$% 750.00
39 |(6489] $10,000.00 [ $ 10,000.00 | $10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00 | $ 10,000.00
40 [6400] $ 28.00 | $ 3,920.00] % 30.00 |$ 4,200.00]$% 30.00 |$ 4,200.00]$% 3470 [$ 4,858.00
41 $ 100.00 | $ 900.00 | $ 25.00 [ $ 225.00| $ 60.00 | $ 540.00 | $ 165.00 [$ 1,485.00
42 (68211 % 012 | $ 594.00 | $ 010 $ 49500 $ 020 | $ 990.00 | $ 011 ($ 544.50
43 [6829] $ 6.00 | $ 360.00 | $ 5.00 | $ 300.00 | $ 500 ($ 300.00 | $ 560 | $ 336.00
44 |6884|$ 650.00% 22750|$ 680.00 |$ 238.00]$ 400.00 | $ 140.00 | $ 728.00 | $ 254.80
45 [6888] $ 0.10 | $ 180.00 | $ 025($% 450.00 | $ 010 | $ 180.00 | $ 010 $ 180.00
46 (6959 $ 5,000.00 | $ 5,000.00|% 1,000.00|$ 1,000.00|$ 1,000.00|$ 1,000.00]|$ 10,349.00 | $ 10,349.00
47 (69791 $ 35.00 | $ 67,200.00 | $ 35.00 |$ 67,200.00| $ 30.00 |$ 57,600.00|$ 37.35|$ 71,712.00
48 [7018] $ 50.00 | $ 1,000.00]$%$ 300.00|% 6,000.00]$% 10.00 | $ 200.00 | $ 100.00 [$ 2,000.00
49 |7046|$ 185.00| % 370.00|$ 125.00 | $ 250.00]$ 300.00 | $ 600.00 | $ 350.00 | $ 700.00
50 [6705] $ 16.00 [ $ 43,040.00]| $ 12.00 [ $ 32,280.00 | $ 10.00 [ $ 26,900.00 | $ 1150 [ $ 30,935.00
51 $ 19.00 [ $ 13585.00]| $ 4500 |$ 32,175.00| $ 30.00 |$ 21,450.00| $ 23.65 | $ 16,909.75
52 | 7552] $ 3.00|$ 6,900.00]9% 1.10|$ 2,530.00]$% 200|$ 4,600.00] $ 200|%$ 4,600.00
53 | 7556 $ 500|$ 2,000.00]|$% 750|% 3,000.00] % 6.00|$ 2,40000]|$ 3.60|$ 1,440.00
54 | 7559] $ 200|$ 2,700.00] % 130(|$ 1,755.00] % 1.00|$ 1,350.00]$% 1.85|$ 2,497.50
55 $60,000.00 | $ 60,000.00 ] $60,000.00 | $ 60,000.00 | $60,000.00 | $ 60,000.00] $ 60,000.00 [ $ 60,000.00
56 $ 8,500.00| $ 8,500.00]% 6,000.00|$ 6,000.00]% 6,000.00|$ 6,000.00] $107,799.85 | $107,799.85
57 $ 1,000.00|$ 1,000.00]$ 5,000.00|$ 5,000.00]% 2,000.00|$ 2,000.00]$% 2,500.00[$ 2,500.00
$ 810,962.50 $819,977.00 $924,515.00 $973,705.20
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