
Lake Cottage Creek @ NE 155th St - Culvert Replacement, CIP C71112, Contract C43096C   

Project Name: Cottage Lake Creek at NE 155th ST Bid Date: 7/1/2004

Contract Number: C43096C Bid Verified: 7/6/2004

CIP Number: C71112 Project Length: 81 ft.

King County Engineers Estimate VLS Construction Shoreline Construction Clearcreek Contractors

Item Std. Unit Total Unit Total Unit Total Unit Total Unit Total
No. Item No. Item Description Meas. Quant. Price Price Price Price Price Price Price Price

PREPARATION
1 MOBILIZATION, SITE PREPARATION, LAYOUT & TESC LS LUMP SUM $17,630.00 $17,630.00 10,000.00$   10,000.00$      18,000.00$   18,000.00$      28,837.00$   28,837.00$      
2 SPECIAL CULVERT EXCAVATION INC. HAUL & DISPOSAL LS LUMP SUM $15,320.00 $15,320.00 15,000.00$   15,000.00$      20,000.00$   20,000.00$      28,121.00$   28,121.00$      
3 SHORING or EXTRA EXCAVATION CL A & B LS LUMP SUM $5,580.00 $5,580.00 5,000.00$     5,000.00$       5,000.00$     5,000.00$        5,000.00$     5,000.00$        
4 COFFERDAM, BY-PASS PIPE AND DEWATERING SYSTEM COMPLETE LS LUMP SUM $20,000.00 $20,000.00 50,000.00$   50,000.00$      40,000.00$   40,000.00$      31,162.00$   31,162.00$      
5 BOX CULVERT INSTALLATION & BACKFILL COMPLETE LS LUMP SUM $32,070.00 $32,070.00 18,000.00$   18,000.00$      45,000.00$   45,000.00$      36,877.00$   36,877.00$      
6 TEMPORARY TRAFFIC CONTROL PLAN AND DEVICES LS LUMP SUM $6,800.00 $6,800.00 6,500.00$     6,500.00$       6,500.00$     6,500.00$        6,500.00$     6,500.00$        
7 TRAFFIC CONTROL LABOR AT A  FIXED PRICE($40 PER HOUR) HR 160 $40.00 $6,400.00 40.00$          $6,400.00 40.00$          $6,400.00 40.00$          $6,400.00
8 HOT MIX ASPHALT CL. B PG 58/22 INCL EXCAVATION TON 70 $150.00 $10,500.00 130.00$        $9,100.00 125.00$        $8,750.00 227.00$        $15,890.00
9 PURCHASE OF SPECIAL STREAMBED GRAVEL & ROUNDED BOULDERS FA 5,000.00$  $5,000.00 $5,000.00 5,000.00$     5,000.00$       5,000.00$     5,000.00$        5,000.00$     5,000.00$        
10 HAULING & PLACING SPECIAL GRAVEL & STREAMBED ROUNDED BOULDERS LS LUMP SUM $6,000.00 $6,000.00 7,500.00$     7,500.00$       6,340.00$     6,340.00$        4,165.00$     4,165.00$        
11 LANDSCAPING INCL. PLANT ESTABLISHMENT (MIN $9000) LS LUMP SUM $9,000.00 $9,000.00 7,500.00$     7,500.00$       9,000.00$     9,000.00$        9,000.00$     9,000.00$        
12 STREAMBANK CONSTRUCTION LS LUMP SUM $7,000.00 $7,000.00 29,000.00$   29,000.00$      10,000.00$   10,000.00$      11,051.00$   11,051.00$      
13 MINOR CHANGES BY FIELD DIRECTIVE FA 5,000.00$  $5,000.00 $5,000.00 5,000.00$     5,000.00$       5,000.00$     5,000.00$        5,000.00$     5,000.00$        

TOTAL: $146,300.00 $174,000.00 184,990.00$    193,003.00$    
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Lake Cottage Creek @ NE 155th St - Culvert Replacement, CIP C71112, Contract C43096C   
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Project Name: Cottage Lake Creek at NE 155th St Bid Date: 7/1/2004

Contract Number: C43096C Bid Verified: 7/6/2004

CIP Number: C71112 Project Length: 81 ft.

Road Construction NW SEFNCO, Inc. Wilder Construction Americon, Inc Western Engineering Const.

Unit Total Unit Total Unit Total Unit Total Unit Total
Price Price Price Price Price Price Price Price Price Price

20,000.00$   20,000.00$       16,000.00$   16,000.00$      34,000.00$   34,000.00$      35,000.00$   35,000.00$       20,000.00$   20,000.00$        
30,000.00$   30,000.00$       21,261.00$   21,261.00$      16,000.00$   16,000.00$      15,000.00$   15,000.00$       18,000.00$   18,000.00$        
30,000.00$   30,000.00$       5,000.00$     5,000.00$        5,000.00$     5,000.00$        7,000.00$     7,000.00$         65,765.00$   65,765.00$        
14,000.00$   14,000.00$       38,000.00$   38,000.00$      45,000.00$   45,000.00$      35,000.00$   35,000.00$       60,000.00$   60,000.00$        
49,000.00$   49,000.00$       30,000.00$   30,000.00$      40,000.00$   40,000.00$      60,000.00$   60,000.00$       20,000.00$   20,000.00$        
6,500.00$     6,500.00$         6,800.00$     6,800.00$        7,300.00$     7,300.00$        6,500.00$     6,500.00$         6,500.00$     6,500.00$          

40.00$          $6,400.00 40.00$          $6,400.00 42.00$          $6,720.00 40.00$          $6,400.00 40.00$          $6,400.00
74.00$          $5,180.00 120.00$        $8,400.00 105.00$        $7,350.00 175.00$        $12,250.00 125.00$        $8,750.00

5,000.00$     5,000.00$         5,000.00$     5,000.00$        5,000.00$     5,000.00$        5,000.00$     5,000.00$         5,000.00$     5,000.00$          
5,400.00$     5,400.00$         35,000.00$   35,000.00$      7,000.00$     7,000.00$        10,000.00$   10,000.00$       8,000.00$     8,000.00$          

10,000.00$   10,000.00$       11,000.00$   11,000.00$      25,000.00$   25,000.00$      9,000.00$     9,000.00$         9,000.00$     9,000.00$          
8,400.00$     8,400.00$         10,000.00$   10,000.00$      4,000.00$     4,000.00$        8,500.00$     8,500.00$         5,000.00$     5,000.00$          
5,000.00$     5,000.00$         5,000.00$     5,000.00$        5,000.00$     5,000.00$        5,000.00$     5,000.00$         5,000.00$     5,000.00$          

194,880.00$     197,861.00$    207,370.00$    214,650.00$     237,415.00$      
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