
 2007 Countywide Guardrail - Contract C00302C08 Bid Tabs
Project Name: 2007 Countywide Guardrail Bid Date: 22-May-08

Project Nos.: C62907, R44196, R44197, R44210, R44211 Ad Date: 8-May-08

Contract No.: C00302C08 Bids Verified: 22-May-08

Project Length: various

Engineer's Estimate Petersen Brothers Inc. Coral Construction Co.
Item Std. Item Unit Unit Total Unit Total Total

Item No. Item Description Quantity Measure Cost Cost Cost Cost Quantity Cost
PREPARATION

1 0001 MOBILIZATION Lump Sum LS Lump Sum 11,000.00$    Lump Sum 11,120.00$     Lump Sum 58,949.00$     
2 0170 REMOVING GUARDRAIL  175 LF 4.30$              752.50$         3.90$          682.50$          4.00$          700.00$          
3 0182 REMOVING GUARDRAIL ANCHOR 1 EACH 190.00$          190.00$         205.00$      205.00$          500.00$      500.00$          
4 0182 REMOVING GUIDE POSTS 89 EACH 10.00$            890.00$         6.15$          547.35$          2.00$          178.00$          

SURFACING
5 5120 CRUSHED SURFACING TOP COURSE 10 TON 24.50$            245.00$         47.00$        470.00$          150.00$      1,500.00$       

TRAFFIC  
6 6751 BEAM GUARDRAIL TYPE 1 5700 LF 18.50$            105,450.00$  20.05$        114,285.00$   27.00$        153,900.00$   
7 6748 BEAM GUARDRAIL TYPE 1 - 8 FT LONG POST 3250 LF 19.50$            63,375.00$    22.05$        71,662.50$     28.00$        91,000.00$     
8 6749 BEAM GUARDRAIL TYPE 1 - 11 FT LONG POST 4663 LF 22.75$            106,083.25$  24.30$        113,310.90$   40.00$        186,520.00$   
9 6771 BEAM GUARDRAIL ANCHOR TYPE 1 5 EACH 645.00$          3,225.00$      685.00$      3,425.00$       800.00$      4,000.00$       
10 6716 BEAM GUARDRAIL FLARED TERMINAL (SRT-350) 42 EACH 1,700.00$       71,400.00$    1,840.00$   77,280.00$     2,550.00$   107,100.00$   
11 6717 BEAM GUARDRAIL NONFLARED TERMINAL (ET-PLUS TL2) 28 EACH 1,700.00$       47,600.00$    1,950.00$   54,600.00$     2,625.00$   73,500.00$     
12 6731 BEAM GUARDRAIL BURIED TERMINAL TYPE 1 8 EACH 1,050.00$       8,400.00$      1,130.00$   9,040.00$       1,100.00$   8,800.00$       
13 HAND OR VACTOR EXCAVATE POST 244 EACH 50.00$            12,200.00$    63.20$        15,420.80$     65.00$        15,860.00$     
14 DOUBLE BLOCK 86 EACH 8.25$              709.50$         9.65$          829.90$          20.00$        1,720.00$       
15 POST AND BLOCK 4 EACH 69.50$            278.00$         50.50$        202.00$          75.00$        300.00$          
16 W-BEAM RAIL ELEMENT 2 EACH 180.25$          360.50$         188.80$      377.60$          250.00$      500.00$          
17 6971 TRAFFIC CONTROL LABOR Lump Sum LS Lump Sum 55,000.00$    Lump Sum 58,010.00$     Lump Sum 65,000.00$     

OTHER ITEMS
18 7562 MAILBOX SUPPORT TYPE 1 9 EACH 250.00$          2,250.00$      395.00$      3,555.00$       250.00$      2,250.00$       
19 7728 MINOR CHANGE 5,000 Doll DOLLAR 5,000.00$      5,000.00$       5,000.00$       
20 7736 SPCC PLAN Lump Sum LS Lump Sum 1,000.00$      Lump Sum 940.00$          Lump Sum 500.00$          

TOTAL 495,408.75$ TOTAL 540,963.55$  TOTAL 777,777.00$  
responsive responsive

Percentile Difference from Engineer's Estimate 9.20% 57.00%
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