

REQUEST FOR PROPOSALS – Addendum 3



Department of Executive Services
Finance and Business Operations Division
Procurement and Contract Services Section
206-263-9400 TTY Relay: 711

DATE ISSUED: **April 23, 2008**

RFQ Title:	Sale of Summit Pit Roads Maintenance Regional Facility
Requesting Dept./ Div.:	King County Department of Executive Services – Facility Management Division – Real Estate Services Section
RFQ Number:	1045-08-RLD
Due Date:	April 29, 2008 – no later than 2:00 P.M.
Buyer:	Roy L. Dodman, roy.dodman@kingcounty.gov , (206) 263-9293

This addendum is issued to revise the original Request for Proposal, dated February 28, 2008 as follows:

1. The proposal due date remains the same: Tuesday, April 29, 2008, no later than 2:00 p.m.
2. The following information has been added to the Background Materials Section of the Request for Proposals (page 10) as item numbers 39, 40, 41, 42 and 43:
 39. [King County Environmental Lab Analytical Report, Summit Pit Fill](#) (MS Excel, 24KB)
 40. [King County Environmental Lab Analytical Report, Summit Groundwater](#) (MS Excel, 49KB)
 41. [King County Environmental Lab Analytical Report, Street Waste Alternative Program \(SWAP\) Pile](#) (MS Excel, 47KB)
 42. [King County Environmental Lab Analytical Report, Street Waste Alternative Program \(SWAP\) Solids](#) (MS Excel, 21KB)
 43. [Summit Pit Geologic Explorations and Revised Material Estimate, dated 5/10/07, prepared by Golder Associates for Yarrow Bay Group](#) (PDF, 819KB)Items 39 – 42 are available in MS Excel format. Item 43 is available as a .pdf file. All files can be obtained by contacting the Buyer listed above.
3. Correction: The map titled “Summit Pit FPA#L06GF029 Timber Harvest Boundary” added to the Background Materials Section of the Request for Proposals (page 10) as item number 38 in Addendum No. 2 contained an error in the heading. DELETE “(in square acres)” and REPLACE with “(in acres)”.