



King County

Finance and Business Operations Division

Procurement and Contract Services Section

Department of Executive Services

EXC-FI-0825

Exchange Building, 8th Floor

821 Second Avenue

Seattle, WA 98104-1598

206-684-1327

206-684-1486 Fax

TTY Relay: 711

www.metrokc.gov

DESIGN AND ENGINEERING RELATED SERVICES FOR THE ASSET MANAGEMENT PROGRAM PUMP AND REGULATOR STATIONS UPGRADE

RFP No. E53024E

ADDENDUM NO. 1

Proposers are hereby notified that the document of said Request for Proposals has been amended as hereinafter set forth:

Ref	Page	Location and Description of Change
1-1		The submittal date for this proposal has been delayed. The new submittal date is to be determined.
1-2		Relative to extending the submittal date, the Scope of Work will be modified to add four pump replacements and discharge pipe relocation at the Kenmore Pump Station.
1-3		Addendum No. 2 will be issued within the next week with more detailed schedule changes.

This Addendum No. 1 shall form a part of the Request for Proposals document.

Date: September 13, 2005

King County

Finance & Business Operations Division

Procurement & Contract Services Section

Exchange Building, 8th Floor, EXC-FI-0825

821 Second Avenue

Seattle, Washington 98104

Issued by:

Frances Gaucin

Contracts Specialist